

PROJECT\_\_ VIA VERDE - Reuven Drive  
 LOCATION Ledyard, Connecticut

BID CALCULATION  
 DATE \_\_\_\_\_  
 PAGE 1

\$ 7,065  
 4/28/2010

SPEC SEC	DESCRIPTION	QUANT	UNIT	PRICE	TOTAL	SEC TOTAL	MAT CST	MAT TOT
<b>DIV. 2</b>					\$ -	\$ -	\$ -	\$ -
2012	<u>TRAF CONTROL</u>	0	HR	\$ 56.00	\$ -	\$ -	\$ -	\$ -
2050	<u>DEMOLITION</u>				\$ -	\$ -	\$ -	\$ -
2051	PAVEMENT	0	SY	\$ 5.00	\$ -	\$ -	\$ -	\$ -
2052	CONCRETE		CY		\$ -	\$ -	\$ -	\$ -
2053	BUILDING	1	CF	\$ -	\$ -	\$ -	\$ -	\$ -
2054	TRUCKING				\$ -	\$ -	\$ -	\$ -
2055	DUMP FEES				\$ -	\$ -	\$ -	\$ -
2056	sawcut, etc	0	LF	\$ 3.00	\$ -	\$ -	\$ -	\$ -
2060	<u>EROSION CONT.</u>				\$ -	\$ 2,150.00	\$ -	\$ -
2061	HAY BALES		LF		\$ -	\$ 0.71	\$ -	\$ -
2062	SILT FENCE	250	LF	\$ 4.00	\$ 1,000.00	\$ 0.35	\$ -	\$ 87.50
2063	TRACK PAD	1	EA.	\$ 1,150.00	\$ 1,150.00	\$ 81.85	\$ -	\$ 81.85
2064	TURBIDITY		SF		\$ -	\$ -	\$ -	\$ -
2065	CONST ENT				\$ -	\$ -	\$ -	\$ -
2110	<u>CLEARING</u>				\$ -	\$ -	\$ -	\$ -
2111	CUTTING/CHIP	0	A	\$ 3,500.00	\$ -	\$ -	\$ -	\$ -
2112	STUMP	0	A	\$ 2,800.00	\$ -	\$ -	\$ -	\$ -
2113	DUMP FEE	0	LD	\$ 800.00	\$ -	\$ -	\$ -	\$ -
2114	TRUCKING		LD		\$ -	\$ -	\$ -	\$ -
2115	TREE PROTECT		LF		\$ -	\$ -	\$ -	\$ -
2116	TOPSOIL STRIP	0	CY	\$ 2.00	\$ -	\$ -	\$ -	\$ -
2117	STOCK PILE		CY	\$ 0.25	\$ -	\$ -	\$ -	\$ -
2118	EXPORT	0	CY	\$ 3.50	\$ -	\$ -	\$ -	\$ -
2119	IMPORT	0	CY		\$ -	\$ -	\$ -	\$ -
2200	<u>EARTHWORK</u>				\$ -	\$ -	\$ -	\$ -
2201	CUT	0	CY	\$ 2.00	\$ -	\$ -	\$ -	\$ -
2202	FILL	0	CY	\$ 3.50	\$ -	\$ -	\$ -	\$ -
2203	EXPORT	0	CY	\$ 3.50	\$ -	\$ -	\$ -	\$ -
2204	IMPORT COM FIL	0	CY	\$ -	\$ -	\$ -	\$ -	\$ -
2205	IMPORT GRAVEL		CY		\$ -	\$ -	\$ -	\$ -
2206	IMPORT OTHER	0	CY	\$ 25	\$ -	\$ 10.00	\$ -	\$ -
2207					\$ -	\$ -	\$ -	\$ -
2208					\$ -	\$ -	\$ -	\$ -
2302	<u>ROCK MASS</u>		CY		\$ -	\$ -	\$ -	\$ -
2303	TRENCH		CY		\$ -	\$ -	\$ -	\$ -
2304	CRUSHING		CY		\$ -	\$ -	\$ -	\$ -
2305	EXPORT		CY		\$ -	\$ -	\$ -	\$ -
2353	<u>TEST PITS</u>		EA.		\$ -	\$ -	\$ -	\$ -
2400	<u>STRUCTURAL EXC</u>				\$ -	\$ -	\$ -	\$ -
2401	BUILDING EXC		CY		\$ -	\$ -	\$ -	\$ -
2402	BUILDING BF		CY		\$ -	\$ -	\$ -	\$ -
2403	FTG EXC		CY		\$ -	\$ -	\$ -	\$ -
2404	GRAV U/SLAB		CY		\$ -	\$ -	\$ -	\$ -
2405	UND SLAB UTIL		LF		\$ -	\$ -	\$ -	\$ -
2406	INSUL MATERIAL		SF		\$ -	\$ -	\$ -	\$ -
2407	INSUL LABOR		SF		\$ -	\$ -	\$ -	\$ -
2408	FOOTING DRAIN		LF		\$ -	\$ 5.13	\$ -	\$ -
2409	GRANULAR FILL				\$ -	\$ -	\$ -	\$ -
2410					\$ -	\$ -	\$ -	\$ -
2421	<u>RET WALL EXC</u>		CY		\$ -	\$ -	\$ -	\$ -
2422	BF		CY		\$ -	\$ -	\$ -	\$ -
2423	GRAVEL		CY		\$ -	\$ -	\$ -	\$ -
2424	STONE		CY		\$ -	\$ -	\$ -	\$ -
2425	FOOTING DR		CY		\$ -	\$ -	\$ -	\$ -
2426	MATERIAL/INSTALL	0	SF	\$ -	\$ -	\$ 5.00	\$ -	\$ -
2427	LABOR/INSTALL	0	SF	\$ -	\$ -	\$ -	\$ -	\$ -
2455	<u>RETENTION</u>		SF		\$ -	\$ -	\$ -	\$ -
2456	SUB CONTRACT		LS		\$ -	\$ -	\$ -	\$ -
2457	EXCAVATION		HR		\$ -	\$ -	\$ -	\$ -
2458	REMOVAL		LS		\$ -	\$ -	\$ -	\$ -
2459					\$ -	\$ -	\$ -	\$ -
2460					\$ -	\$ -	\$ -	\$ -
<b>SUB TOTAL</b>					\$ 2,150.00	\$ 2,150.00	\$ -	\$ 169.35

SPEC SEC	DESCRIPTION	QUANT	UNIT	PRICE	TOTAL	SEC TOTAL	MAT CST	MAT TOT
2510	<b>BIT PAVEMENT</b>				\$ -	\$ 3,185.00	\$ -	\$ -
2511	BIT CONC. APRON (3)	24	TN	\$ 85.00	\$ 2,040.00		\$ 55.00	\$ 1,320.00
2512	TOP COURSE (Overlay)		TN	\$ 85.00	\$ -		\$ 55.00	\$ -
2513	FORMATION		SY	\$ 2.25	\$ -		\$ -	\$ -
2514	PROC GRAVEL (6")		TN	\$ 15.00	\$ -		\$ 5.00	\$ -
2515	PROC AGGREG (4")	23	TN	\$ 15.00	\$ 345.00		\$ 9.50	\$ 219
2550	BINDER		TN	\$ 65.00	\$ -		\$ 13.00	\$ -
2551	CONC. CURB		LF	\$ -	\$ -		\$ 7.50	\$ -
2552	EXTRUDED CURB	0	LF	\$ -	\$ -		\$ 1.81	\$ -
2553	BCLC		LF	\$ 4.75	\$ -		\$ 0.31	\$ -
2554	BIT WALKS	0	TN	\$ -	\$ -		\$ 25.00	\$ -
2555	PR AG/WKS	0	CY	\$ -	\$ -		\$ 14.00	\$ -
2556	SEAL COATING		SY	\$ -	\$ -		\$ 0.02	\$ -
2557	LINE STRIPING		LS	\$ 500.00	\$ -		\$ 2,500.00	\$ -
2558	SAW CUTTING	0	LF	\$ -	\$ -		\$ -	\$ -
2559	MILLING (1.5" depth)		SY	\$ 15.00	\$ -		\$ -	\$ -
2560	RECLAMATION		SY	\$ -	\$ -		\$ -	\$ -
2561	TEMP PAVING		SY	\$ -	\$ -		\$ 24.50	\$ -
2562	RECLAIMED MILLINGS	1	LS	\$ 800	\$ 800.00		\$ 800.00	\$ 800.00
2600	<b>LANDSCAPING</b>				\$ -	\$ 1,143.75	\$ -	\$ -
2601	SCREENED TOPSOIL	75	CY	\$ 3.25	\$ 243.75		\$ 24.00	\$ 1,800.00
2602	SCREENING	0	CY	\$ 7.25	\$ -		\$ -	\$ -
2603	IMPORTING		CY	\$ -	\$ -		\$ 13.00	\$ -
2604	SUBCONTRACT		LS	\$ -	\$ -		\$ -	\$ -
2605	SEEDING	6000	SF	\$ 0.15	\$ 900.00		\$ 0.01	\$ 60.00
2606	SOD		SF	\$ -	\$ -		\$ 0.23	\$ -
2607	LOAM & SEED		SY	\$ -	\$ -		\$ -	\$ -
2608	IRRIG PITS			\$ -	\$ -		\$ -	\$ -
2609				\$ -	\$ -		\$ -	\$ -
2610				\$ -	\$ -		\$ -	\$ -
2710	<b>WATER</b>				\$ -	\$ -	\$ -	\$ -
2711	TAP	0	LS	\$ -	\$ -		\$ -	\$ -
2712	SLEEVE&VALVE	0	ls	\$ -	\$ -		\$ 2,500	\$ -
2713	DIP SIZE 4"			\$ -	\$ -		\$ 10.36	\$ -
2714	6"	0	LF	\$ -	\$ -		\$ 11.13	\$ -
2715	8"	0	LF	\$ -	\$ -		\$ 14.81	\$ -
2716	10"		LF	\$ -	\$ -		\$ 12.50	\$ -
2717	12"	0	LF	\$ -	\$ -		\$ 14.48	\$ -
2718	FITTING SIZE 4"			\$ -	\$ -		\$ -	\$ -
2719	6"	0	EA.	\$ -	\$ -		\$ 100.00	\$ -
2720	8"	0	EA.	\$ -	\$ -		\$ 110.00	\$ -
2721	10"		EA.	\$ -	\$ -		\$ -	\$ -
2722	12"		EA.	\$ -	\$ -		\$ -	\$ -
2723	VALVES SIZE 4"			\$ -	\$ -		\$ 250.02	\$ -
2724	6"	0	EA.	\$ -	\$ -		\$ 318.91	\$ -
2725	8"	0	EA.	\$ -	\$ -		\$ 567.68	\$ -
2726	10"		EA.	\$ -	\$ -		\$ 655.00	\$ -
2727	12"		EA.	\$ -	\$ -		\$ 814.05	\$ -
2728	COPPER	0	EA.	\$ -	\$ -		\$ 668.00	\$ -
2729	HYDRANT	0	EA.	\$ -	\$ -		\$ 1,872.66	\$ -
2730	THRUST BLOCKS	0	EA.	\$ -	\$ -		\$ 65.00	\$ -
2731	AIR RELEASE			\$ -	\$ -		\$ -	\$ -
2732	BLOW OFF			\$ -	\$ -		\$ 200.00	\$ -
2733	2" PE			\$ -	\$ -		\$ 2.20	\$ -
2734	METER PIT		EA	\$ -	\$ -		\$ 450.00	\$ -
2735	PRV			\$ -	\$ -		\$ -	\$ -
2736	METER PIPE			\$ -	\$ -		\$ -	\$ -
2737	pavement repair	0	sy	\$ 0	\$ -		\$ -	\$ -
2738				\$ -	\$ -		\$ -	\$ -
2739				\$ -	\$ -		\$ -	\$ -
2740	<b>STORM SYSTEM</b>				\$ -	\$ -	\$ -	\$ -
2741	OIL SEPARATOR	0	EA.	\$ -	\$ -		\$ 14,500.00	\$ -
2742	EXC		CY	\$ -	\$ -		\$ -	\$ -
2743	BF		CY	\$ -	\$ -		\$ -	\$ -
2744	STONE		CY	\$ -	\$ -		\$ 15.00	\$ -
2745	CRANE			\$ -	\$ -		\$ -	\$ -
2746	CATCHBASIN	0	EA.	\$ 1,750.00	\$ -		\$ 500.00	\$ -
2747	ADD HEIGHT	0	ea	\$ 1,050.00	\$ -		\$ -	\$ -
<b>SUB TOTAL</b>					\$ 4,328.75	\$ 4,328.75	\$ 4,198.50	\$ 4,198.50

SPEC SEC	DESCRIPTION	QUANT	UNIT	PRICE	TOTAL	SEC TOTAL	MAT CST	MAT TOT
2748	MANHOLE reset	0	EA.	\$ 850.00	\$ -	\$ -	\$ 600.00	\$ -
2749	ADD HEIGHT				\$ -	\$ -	\$ -	\$ -
2750	PIPE				\$ -	\$ -	\$ -	\$ -
2751	RCP 12"		LF		\$ -	\$ -	\$ 8.00	\$ -
2752	15"	0	LF	\$ 49.00	\$ -	\$ -	\$ 10.00	\$ -
2753	18"		LF		\$ -	\$ -	\$ 12.00	\$ -
2754	21"		LF		\$ -	\$ -	\$ 13.50	\$ -
2755	24"		LF		\$ -	\$ -	\$ 15.00	\$ -
2756	30"		LF		\$ -	\$ -	\$ 18.00	\$ -
2757	36"		LF		\$ -	\$ -	\$ 20.00	\$ -
2758	42"		LF		\$ -	\$ -	\$ -	\$ -
2759	48"		LF		\$ -	\$ -	\$ -	\$ -
2760			LF		\$ -	\$ -	\$ -	\$ -
2761			LF		\$ -	\$ -	\$ -	\$ -
2762	HDPE 4"		LF		\$ -	\$ -	\$ 0.35	\$ -
2763	HDPE 6"	0	LF	\$ -	\$ -	\$ -	\$ 0.55	\$ -
2764	HDPE 8"	0	LF		\$ -	\$ -	\$ 4.00	\$ -
2765	HDPE 10"	0	LF	\$ -	\$ -	\$ -	\$ 5.00	\$ -
2766	HDPE 12"	0	LF	\$ -	\$ -	\$ -	\$ 7.00	\$ -
2767	HDPE 15"	0	LF	\$ -	\$ -	\$ -	\$ 9.00	\$ -
2768	HDPE 18"	0	LF	\$ -	\$ -	\$ -	\$ 15.00	\$ -
2769	HDPE 24"	0	LF	\$ -	\$ -	\$ -	\$ 25.00	\$ -
2770			LF		\$ -	\$ -	\$ -	\$ -
2771			LF		\$ -	\$ -	\$ -	\$ -
2772	PVC 4"		LF		\$ -	\$ -	\$ 0.75	\$ -
2773	6"		LF		\$ -	\$ -	\$ 1.45	\$ -
2774	8"		LF		\$ -	\$ -	\$ 2.35	\$ -
2775	10"	0	LF	\$ -	\$ -	\$ -	\$ -	\$ -
2776			LF		\$ -	\$ -	\$ -	\$ -
2777			LF		\$ -	\$ -	\$ -	\$ -
2778			LF		\$ -	\$ -	\$ -	\$ -
2779			LF		\$ -	\$ -	\$ -	\$ -
2780			LF		\$ -	\$ -	\$ -	\$ -
2781	FE SECTION	0	EA.	\$ 1,250.00	\$ -	\$ -	\$ 200.00	\$ -
2782			EA.		\$ -	\$ -	\$ -	\$ -
2783			EA.		\$ -	\$ -	\$ -	\$ -
2784			EA.		\$ -	\$ -	\$ -	\$ -
2785	END WALLS				\$ -	\$ -	\$ -	\$ -
2786	RIP RAP	0	CY	\$ 40.00	\$ -	\$ -	\$ 14.00	\$ -
2787	DETENT BASINS		EA.		\$ -	\$ -	\$ -	\$ -
2788	GALLEYS		EA.		\$ -	\$ -	\$ -	\$ -
2789	INFILTRATORS		EA.		\$ -	\$ -	\$ -	\$ -
2790	STONE		CY		\$ -	\$ -	\$ -	\$ -
2791	DRYWELL		EA.		\$ -	\$ -	\$ -	\$ -
2792	CUT & PATCH		EA.		\$ -	\$ -	\$ -	\$ -
2793	REMOVAL				\$ -	\$ -	\$ -	\$ -
2794	D.H. CB		EA		\$ -	\$ -	\$ 700.00	\$ -
2795					\$ -	\$ -	\$ 8.63	\$ -
2796					\$ -	\$ -	\$ -	\$ -
2797					\$ -	\$ -	\$ -	\$ -
2798					\$ -	\$ -	\$ -	\$ -
2799					\$ -	\$ -	\$ -	\$ -
2800					\$ -	\$ -	\$ -	\$ -
2801					\$ -	\$ -	\$ -	\$ -
2900	<b>SANITARY SYST</b>				\$ -	\$ -	\$ -	\$ -
2901	CORE AND BOOT	0	EA.		\$ -	\$ -	\$ -	\$ -
2902	MANHOLE	0	EA.	\$ -	\$ -	\$ -	\$ 700.00	\$ -
2903	ADD HEIGHT				\$ -	\$ -	\$ -	\$ -
2904	GREASE TRAP		EA.		\$ -	\$ -	\$ -	\$ -
2905	EXC.		CY		\$ -	\$ -	\$ -	\$ -
2906	BF		CY		\$ -	\$ -	\$ -	\$ -
2907	CONC. ENCASE		CY		\$ -	\$ -	\$ -	\$ -
2908	PIPE				\$ -	\$ -	\$ 1.25	\$ -
2909	PVC 6"	0	ea	\$ -	\$ -	\$ -	\$ -	\$ -
2910	8"	0	LF	\$ -	\$ -	\$ -	\$ -	\$ -
2911	10"		LF		\$ -	\$ -	\$ -	\$ -
2912	12"		LF		\$ -	\$ -	\$ -	\$ -
2913	D.I.		LF		\$ -	\$ -	\$ -	\$ -
<b>SUB TOTAL</b>					\$ -	\$ -	\$ -	\$ -

SPEC SEC	DESCRIPTION	QUANT	UNIT	PRICE	TOTAL	SEC TOTAL	MAT CST	MAT TOT
2914	FORCE MAIN	0	LF	\$ -	\$ -	-	\$ 1.25	\$ -
2915	CLEANOUT		EA.		\$ -	-		\$ -
2916	REMOVAL				\$ -	-		\$ -
2917	pump station	0	al	\$ -	\$ -	-		\$ -
2918	<b>SEPTIC TANK</b>	0	EA.		\$ -	\$ -	\$ 500.00	\$ -
2919	PUMP CHAMBER		EA.		\$ -	-	\$ 1,000	\$ -
2920	LEACH TRENCH		LF		\$ -	-		\$ -
2921	PIPE C.I.		LF		\$ -	-		\$ -
2922	PVC		LF		\$ -	-		\$ -
2923	D BOX		EA.		\$ -	-	\$ 25.00	\$ -
2924	GALLEYS		LF		\$ -	-	\$ 45.00	\$ -
2925	CLEAN-OUT		EA.		\$ -	-		\$ -
2927	4" PVC				\$ -	-	\$ 11.85	\$ -
2800	<b>SITE IMPROVE</b>				\$ -	\$ -		\$ -
2801	FENCING	0	LF	\$ -	\$ -	-	\$ 15.00	\$ -
2802	GATES		EA.		\$ -	-	\$ 580.00	\$ -
2803	GUARD RAILS	0	LF		\$ -	-		\$ -
2804	ANCHOR	0	EA.		\$ -	-		\$ -
2805	SIGNAGE	0	EA.	\$ -	\$ -	-		\$ -
2806	BOLLARDS	0	EA.		\$ -	-	\$ 250.00	\$ -
2807	CURB STOPS		EA.		\$ -	-		\$ -
2808	POST GATES				\$ -	-		\$ -
3300	<b>CONCRETE</b>				\$ -	\$ -		\$ -
3301	WALKS	0	SF	\$ -	\$ -	-	\$ 2.41	\$ -
3302	SUB BASE	0	CY	\$ -	\$ -	-	\$ 0.01	\$ -
3303	APRONS		EA		\$ -	-		\$ -
	SUB-BASE		EA		\$ -	-		\$ -
4400	<b>UNIT MASONRY</b>				\$ -	\$ -		\$ -
5400	<b>PLUMBING E&amp;B</b>		LF		\$ -	\$ -		\$ -
5401					\$ -	-		\$ -
5402					\$ -	-		\$ -
					\$ -	-		\$ -
5600	<b>MECH. E&amp;B</b>		LF		\$ -	\$ -	\$ 4.25	\$ -
5601	GAS				\$ -	-	\$ 2.00	\$ -
6300	signal lights	0	ls	600	\$ -	\$ -	\$ 250.00	\$ -
6301	Electric Service E&B	0	LF	15	\$ -	-	\$ 1.00	\$ -
6302	XFORMERS E&B	0	EA.	1500	\$ -	-		\$ -
6303	SIGNAL				\$ -	-		\$ -
6304	LIGHTS				\$ -	-		\$ -
6305	Conduit	0	lf	5	\$ -	-		\$ -
6306	concrete	0	CY	145	\$ -	-		\$ -
DIV. 1								
720	GENERAL COND				\$ -	\$ -		\$ -
721	BOND	0.00%			\$ -	-	\$ 1,102.04	\$ -
722	SALES TAX	6%			\$ 262.07			\$ -
723	OVERHEAD	5%			\$ 323.94			\$ -
724	SUPERVISION	0	WK	\$ 2,400.00	\$ -	-		\$ -
1050	LAYOUT	0	LS	\$ -	\$ -	-		\$ -
1400	TESTING				\$ -	-		\$ -
1500	TRAILER	0	mo	\$ 850.00	\$ -	-		\$ -
	WATER				\$ -	-		\$ -
	ELECTRICITY	0	mo	\$ 350.00	\$ -	-		\$ -
	PHONE	0		\$ 250.00	\$ -	-		\$ -
	FAX				\$ -	-		\$ -
1710	CLEAN-UP	0		\$ 2,400.00	\$ -	-		\$ -
1720	AS-BILTS	0		\$ -	\$ -	-		\$ -
1725	SAFETY	0.00%	LS		\$ -	-		\$ -
<b>SUB TOTAL</b>					\$ -	\$ -		\$ -
<b>TOTAL ESTIMATED COST</b>					\$ 6,478.75	\$ 6,478.75		\$ 4,368
TOTAL 1	W/SAFETY				\$ 6,478.75			
TOTAL 2.	W/OVERHEAD				\$ 6,802.69			
TOTAL 3	W/BOND				\$ 6,802.69			
TOTAL 4	W/SALES TAX				\$ 7,064.76			

**Note:**

Clearing & grubbing for the shared driveway has been completed. Water service installations will be covered under the bond estimate prepared by SCWA. This estimate includes: restoration of the shoulder of Reuven Drive, installation/repair of 3 paved driveway aprons on Reuven Drive & installation of the shared driveway.